सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA14340949316645R
Certificate Issued Date	:	11-Oct-2019 11:36 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ YELAHANKA5/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKACRSFL0848921616036952R
Purchased by	:	SURAKSHA ELECTRICALS PROP A N MADHUSUDHAN
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EX ENGINEER PROJECT DVN BBMP
Second Party	:	SURAKSHA ELECTRICALS PROP A N MADHUSUDHAN
Stamp Duty Paid By	:	SURAKSHA ELECTRICALS PROP A N MADHUSUDHAN
Stamp Duty Amount(Rs.)	:	600 (Six Hundred only)

ANNURUDDI CO-OPERATIVE SOCIETY LTD. Reg.No. AR-14RGM169/ 46230/15-16 Yelahanka New Town Bangalore - 64 Sign...

Please write or type below this line

No. EE/Project/AG No: 54 /19-20 DATED: 31/10/2019

Agreement

This agreement, made on the **day of** , between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri. Madhusudhan A N (Suraksha Electricals), #107, 2nd B Main Road, 10th B Cross Road, Yelahanka New Town, Bangalore-64.** (hereinafter called "the Contractor") of the other part.

Executive Engineer 31/X/19
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Statutory Alert:

Whereas the BBMP is desirous that the Contractor execute the work of **"Arranging power supply to an extent of 600KVA Under HT Installation for Sewage treatment plant in favour of M/s BEL. Thindlu Yelahanka Bangaluru-97 in O and M 22A C9 Sub division Under SELF EXECUTION"** Tender Notification No: BBMP/YNK/EE (Project)/TEND/08/2019-20 Dated: 21/06/2019 and BBMP/2019-20/EL/WORK_INDENT36111 (hereinafter called "the Works") and the Chief Engineer (Yelahanka) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 56,22,739.44/- (Rupees Fifty Six Lakhs Twenty Two Thousand Seven Hundred and Thirty Nine and Paisa Fourty Four only) which works out to be (+) 12.00% above the estimated cost of Rs.50,20,303.20 of BESCOM 2018-19 SR and KPWD (Elec) 2014-15 SR** and the contractor has submitted the Security Deposit amounting to **Rs.2,81,500.00/- (Rupees Two Lakhs Eighty One Thousand Five hundred only) vide Fixed Deposit No. KN937012 Dt; 11/10/2019, Canara Bank, Yelahanka Satellite town Branch, Bangalore-64. The Completion of the said project is 06 months including monsoon. The defect liability period for the above work is 12 months** from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer

31/X/19

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92